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Item 14 (Continued) 
 
 
1.  CHANGES TO SPECIFICATIONS.  Attached hereto are new pages to the specifications.  The revision mark 
“(Am-0004)” is shown on each page. 
 
     a. NEW PAGES.  The following pages are added to the specifications: 
 
 Section    Pages 
 
 01900    01900-10 
 
     b. DELETED PAGES.  The following pages are deleted from the specifications: 
 
 Section    Pages 
 
 01900    01900-11 
 
2.  The proposal due of 22 July 2003, 2:00 P.M. HST (Hawaii Standard Time), remains unchanged. 
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SECTION 01900 
 

MISCELLANEOUS PROVISIONS 
 
 
PART 1 GENERAL 
 
1.1 REFERENCES 
 

The publications listed below form a part of this specification to the 
extent referenced. The publications are referred to in the text by basic 
designation only. 

 
AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

 
ASTM A 240 (1993) Heat-Resisting Chromium and Chromium-

Nickel Stainless Steel Plate, Sheet, and 
Strip for Pressure Vessels U.S. NATIONAL 
ARCHIVES AND RECORDS ADMINISTRATION (NARA) 

 
24 CFR 35 Lead-Based Paint Poisoning Prevention in 

Certain Residential Structures 
 

29 CFR 1910.1001 Asbestos, Tremolite, Anthophyllite, and 
Actinolite 

 
29 CFR 1926.1101 Asbestos, Tremolite, Anthophyllite, 

Actinolite 
 

40 CFR 763 Asbestos 
 

40 CFR 745 Lead; Requirements for Lead-Based Paint 
Activities 

 
 
1.2 SUBMITTALS 
 

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only. When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government. The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES: 

 
 SD-01 Pre-Construction Submittals 
 
  Organization Plan; G. 

 
 Provide a diagram depicting the proposed management 
organization.  The chart shall clearly identify lines of authority 
and areas of responsibility.  Include a narrative description of how 
the management team will operate, and the specific duties and 
responsibilities of the key individuals. 
 
The narrative shall describe the Offeror's proposed on-site 
organization and structure, and shall describe how the Offeror 
intends to monitor and control timeliness, quality, and safety of 
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the work at the job site, including the work of any subcontractors 
on all phases of the contract. 
 
Identify the individuals proposed to fill the key management 
positions:  Project Manager, Project Superintendent, Contractor 
Quality Control System Manager, Safety and Health Manager.  Provide 
resumes for each individual.  Resumes must support the individual’s 
qualifications to perform in the selected position. 
 
Provide copies of letters of direction to each key personnel from an 
appropriate officer of the company. 
 
If the information submitted in proposal Volume I, Factor III is 
current and complete, submit one copy of this information.  However, 
if any of the proposal information is not current or requires 
revision, in addition to the copy of the proposal information, 
submit four copies of all additions and changes for Contracting 
Officer acceptance. 
 
Accident Prevention Plan. G. 

 
Activity Hazard Analyses, G. 

 
 SD-03 Product Data 
 
  Equipment Data. 
 

 A list of all equipment furnished under this contract. This list 
shall include, but not be limited to, each piece of equipment with a 
serial number, and shall include all information shown on the 
manufacturer's nameplate, so as to positively identify the piece of 
equipment. This list shall also include the cost of each piece of 
equipment (less installation costs) F.O.B. construction site. This 
list shall be furnished as soon as possible after equipment is 
purchased. The list shall consist of one (1) reproducible and three 
(3) copies, and shall be furnished to the Contracting Officer not 
later than thirty (30) calendar days prior to completion of any 
segment of the contract work that has an incremental completion 
date. 
 

  Recovered Material Report 
 

 The Contractor shall provide a report listing all products 
meeting EPA guidelines for products containing recovered materials 
and quantity used for this project. 
 

 SD-06 Test Reports 
 
  Inspection of Existing Conditions. 
 

 A written report with color photographs noting the condition of 
the existing facilities at the time of the inspection. One copy of 
the report including photographs shall be submitted to the 
Contracting Officer, prior to construction. 

 
 SD-06 Test Records 
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  Dust Control; G. 
 
   Method(s) of dust control. 
 
   Excavation/Trenching Clearance. 
 

 Prior to start of any excavation or trenching work, the 
Contractor shall obtain clearance, in writing, from the appropriate 
communications agency and base or area engineer. Copies of all 
correspondence shall be provided the Contracting Officer. Normal 
coordination time for obtaining the necessary permits is 
approximately fifteen (15) calendar days. The Contractor shall 
advise the Contracting Officer promptly when it appears that the 
normal coordination time will be exceeded. 
 

  Condition of Contractor's Operation or Storage Area. 
 

 The Contractor shall submit to the Contracting Officer 
photographs and/or videos depicting the condition of the 
Contractor's Operation or Storage Area. 

 
 SD-07 Certificate 
 
  Products Containing Recovered Materials. 
 

 The Contractor shall submit manufacturer's certification 
attesting that product meets or exceeds EPA's recovered material 
guidelines. 

 
1.3 PROJECT MANAGEMENT ORGANIZATION 
 
1.3.1 General 
 

The Contractor is responsible for ensuring that the contract is adequately 
staffed to manage all of the work in full accordance and compliance with 
the contract requirements. 

 
1.3.2 Organization Plan 
 

The contractor shall submit an organization plan describing the 
organization it intends to structure for managing this contract.  The plan 
shall include lines of authority, position responsibilities, and 
qualifications of the proposed staff.  The project staff shall minimally 
consist of the following key personnel:  Project Manager, Project 
Superintendent, Contractor Quality Control System Manager, Safety and 
Health Manager.  Each of the individuals selected to fill these positions 
is subject to acceptance by the Contracting Officer. 
 

1.3.3 Organizational Changes 
 

The Contractor shall maintain the project management staff at full strength 
at all times.  When it is necessary to make changes to the staff, the 
Contractor shall revise the Organization Plan to reflect the changes and 
submit the changes to the Contracting Officer for acceptance at least 
fourteen (14) calendar days prior to implementation of the changes. 
 
Substitutions for any accepted key personnel must be submitted for review 
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and acceptance by the Contracting Officer prior to the start of work by 
that individual.  The Contractor is informed that the Government will be 
allowed at least 30 days to respond.  Any delays resulting from this 
process shall be the responsibility of the contractor and shall not be a 
basis for any equitable contract adjustment. 

 
1.3.4 Project Manager 
 

The Project Manager shall be responsible for the contractor’s overall 
management and coordination of this contract and shall be the central point 
of contact with the Government for performance of all work under this 
contract including warranty.  The Project Manager shall oversee 
construction accomplishment, administer all instructions, and answer all 
questions from the Contracting Officer pertaining to the work during the 
life of the contract, including the warranty period.  The Project Manager 
shall be responsible for the complete coordination of all work in this 
contract.  The Project Manager will be responsible for ensuring that 
adequate internal controls and review procedures are followed in order to 
eliminate conflicts, errors and omissions, and for ensuring that all 
technical requirements are met.  Another individual may be designated to 
temporarily act for the Project Manager, however, forty-eight (48) hours 
advance notice in writing of such change shall be requested to the 
Contracting Officer, and no change shall be made without prior acceptance 
by the Contracting Officer. 

 
The Project Manager shall have a recognized four-year college degree in 
engineering, architecture, or related technical field, and at least five 
(5) years experience in managing and supervising Department of Defense 
construction projects of similar size and scope. 

 
1.3.5 Project Superintendent 
 

A Project Superintendent shall be assigned.  This individual shall have a 
minimum of five years experience as a superintendent on Department of 
Defense construction projects similar in size and scope to this contract.  
The project superintendent shall have overall responsibility for all 
operations on the jobsite.  The superintendent shall be assigned no other 
duties. 

 
1.3.6 Contractor Quality Control 
 

To assure compliance with contract requirements, the Contractor shall 
establish and maintain quality control for materials and work, including 
design, covered by all sections of the TECHNICAL REQUIREMENTS in accordance 
with Section 01451 CONTRACTOR QUALITY CONTROL. Records shall be maintained 
for all operations including sampling and testing. 

 
1.3.7 Safety 
 
1.3.7.1 General 
 

Site activities performed in conjunction with this contract may pose safety 
hazards that require specialized expertise to effectively address and 
eliminate.  The Contractor shall be responsible for preparing and 
implementing an effective safety and health program throughout the entire 
duration of the contract. 
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1.3.7.2 Accident Prevention Plan (APP) 
 

The contractor shall prepare an Accident Prevention Plan in accordance with 
the provisions of FAR 52.236-13 (Section 00700) and Section 00800, 
paragraph S-36.18.  The Accident Prevention Plan shall address the 
contractor’s overall safety program for the entire contract.  The APP shall 
consist of the forms and documents listed in Section 00800, S36.18, 
ACCIDENT PREVENTION PLAN, covering the overall safety considerations for 
the contract as a whole. 

 
1.3.7.3 Site-Specific Safety and Health Plan (SSHP) 
 

The contractor shall prepare a site-specific safety and health plan 
addressing the safety aspects specific to the work ordered.  Work on a 
feature of work shall not commence prior to receiving the Contracting 
Officer’s written acceptance of both the contract Accident Prevention Plan 
and the site-specific safety and health plan. 

The SSHP shall be prepared in accordance with the requirements specified in this 
section and shall comply with all federal, state, and local health and safety 
requirements, e.g., the Occupational Safety and Health Administration (OSHA) 
requirements (29 CFR 1910 and 1926) and the U.S. Army Corps of Engineers Safety and 
Health Requirements Manual (EM 385-1-1). The SSHP shall address those elements that 
are specific to the feature of work that have potential for negative effects on the 
safety and health of workers, the public, and other personnel on site.  

 
An Activity Hazard Analysis (AHA), POD Form 184-R, rev 16 Oct 98, shall be 
submitted for all phases of construction specific to the feature of work 
and worksite.  Work on a construction phase cannot begin until the AHA is 
submitted and accepted. 

 
The SSHP shall identify the individual responsible for jobsite safety.  
This individual shall be present at the jobsite at all times during 
construction.  Copies of the accepted SSHP and Accident Prevention Plan 
shall be available at the jobsite at all times.  All workers shall know the 
location of these plans.  All workers shall receive a safety briefing 
covering applicable sections of these plans prior to the start of 
construction. 

 
Daily safety and health inspections shall be conducted to determine if site 
operations are conducted in accordance with the accepted SSHP and contract 
requirements.  Results and observations made during these inspections shall 
be noted in the contractor’s daily report. 

 
1.3.7.4 Safety and Health Manager 
 

The Safety and Health Manager shall have direct responsibility for the 
overall management of the contractor’s Safety Program for the entire 
contract, as required by the US Army Corps of Engineers Safety and Health 
Requirements Manual, EM385-1-1, and other applicable safety standards.  
This individual shall have a minimum of five (5) years experience in safety 
on Department of Defense construction projects similar in size and scope to 
this contract.  All members of the safety staff are subject to review and 
acceptance by the Contracting Officer.  The Safety and Health Manager shall 
have no other duties. 

 
1.4 AS-BUILT DRAWINGS 
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As-built drawings shall be in accordance with Section 01780 CLOSEOUT 
SUBMITTALS. 

 
1.5 DUST CONTROL 
 

The amount of dust resulting from the Contractor's work shall be controlled 
to prevent the spread of dust to occupied portions of the construction site 
and to avoid creation of a nuisance in the surrounding area.  Use of water 
will not be permitted when it will result in, or create, hazardous or 
objectionable conditions such as flooding and pollution.  Measures shall 
also be taken for dust control along haul routes and equipment parking 
areas. 

 
1.6 PROTECTION 
 

The Contractor shall take all necessary precautions to insure that no 
damages to private or public property will result from his operations. Any 
such damages shall be repaired or property replaced by the Contractor in 
accordance with the CONTRACT CLAUSES entitled "PERMITS AND 
RESPONSIBILITIES" and "PROTECTION OF EXISTING VEGETATION, STRUCTURES, 
EQUIPMENT, UTILITIES, AND IMPROVEMENTS", without delay, and at no cost to 
the Government. 

 
1.6.1 Warning Signs and Barricades 
 

The Contractor shall be responsible for posting warning signs or erecting 
temporary barricades to provide for safe conduct of work and protection of 
property. 

 
1.6.2 Protection of Grassed and Landscaped Areas 
 

The Contractor's vehicles shall be restricted to paved roadways and 
driveways. Vehicles shall not be driven or parked on grassed and/or 
landscaped areas except when absolutely necessary for the performance of 
the work and approved in advance by the Contracting Officer. Grassed or 
landscaped areas damaged by the Contractor shall be restored to their 
original condition without delay and at no cost to the Government. 
 

1.6.3 Protection of Trees and Plants 
 

Where necessary, tree branches and plants interfering with the work may be 
temporarily tied back by the Contractor to permit accomplishment of the 
work in a convenient manner, so long as they will not be permanently 
damaged thereby. If this is not feasible, the Contracting Officer may prune 
them, subject to written approval. 
 

1.6.4 Protection of Building From the Weather 
 

The interior of the building and all materials and equipment shall be 
protected from the weather at all times. 

 
1.7 RESTORATION WORK 
 

Existing conditions or areas damaged or disturbed by the Contractor's 
operations shall be restored to their original condition, or near original 
condition as possible, to the satisfaction of the Contracting Officer. 
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1.8 REMOVAL AND DISPOSAL 
 

The Contractor shall salvage or recycle waste to the maximum extent 
practical as it relates to the capabilities of local industries. A record 
of the quantity of salvaged or recycled materials shall be maintained by 
the Contractor during the length of the project and submitted to the 
Contracting Officer at acceptance of the project. Quantities shall be 
recorded in the unit of measure of the industry. Reuse of materials on the 
site shall be considered a form of recycling. An example of such reuse 
would be the use of acceptable excavated materials as fill. 

 
1.8.1 Title to Materials 
 

Title to all materials and equipment to be removed, except as indicated or 
specified otherwise, is vested in the Contractor upon receipt of notice to 
proceed. The Government will not be responsible for the condition, loss or 
damage to such property after the Contractor's receipt of notice to 
proceed. Items indicated to be removed shall be removed and disposed of by 
the Contractor outside the limits of Government-controlled property at the 
Contractor's responsibility and expense before the completion and final 
acceptance of the work and such materials shall not be sold on the site. 

 
1.8.2 Rubbish and Debris 
 

Rubbish and debris shall be removed from Government-controlled property 
daily unless otherwise directed, so as not to allow accumulation inside or 
outside the building. Materials that cannot be removed daily shall be 
stored in areas designated by the Contracting Officer. 

 
1.9 INTERFERENCE WITH GOVERNMENT OPERATIONS 
 

The Contractor shall establish work procedures and methods to prevent 
interference with existing operations within or adjacent to the 
construction area. Free passage into adjoining or adjacent buildings not in 
the contract will not be permitted except as approved by the Contracting 
Officer. Procedures and methods shall also provide for safe conduct of work 
and protection of property that is to remain undisturbed. 

 
1.9.1 Coordination 
 

The Contractor shall coordinate all work with the Contracting Officer to 
minimize interruption and inconvenience to the occupants or to the 
Government. Scheduling and programming of work will be established during 
the pre-construction conference.  All materials and equipment required to 
complete the project shall be on hand before work is started. 

 
1.9.2 Materials and Equipment 
 

All materials and equipment required to complete the project shall be on 
hand before work is started. 

 
1.9.3 Utilities and Facilities 
 

All utilities and facilities within the area shall remain operable and 
shall not be affected by the Contractor's work, unless otherwise approved 
in writing in advance by the Contracting Officer. 
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1.9.4 Staking and Flagging Existing Utilities 
 

The Contractor, prior to start of any excavation or trenching work, shall 
verify the location of all utility lines shown on the drawings which are 
within the areas of work, and shall mark, stake, or flag each utility line 
along trench alignments and under areas of excavation under this project, 
as approved. Existing utility lines shall be located by walking trench 
alignments with approved equipment for locating underground pipes and 
cables. Utility lines so located shall be noted on the drawings. 

 
1.10 CONTRACTOR'S OPERATIONS OR STORAGE AREA 
 

At the request of the Contractor, an open operations or storage area will 
be made available within the installation, the exact location of which will 
be determined by the Government.  The Contractor shall be responsible for 
the security necessary for protection of his equipment and materials, and 
shall maintain the area free of debris.  No rusty or unsightly materials 
shall be used for providing the secure measure and such measure shall be 
erected in a workmanlike manner.  Before any construction commences on 
establishing the operation/storage area, Contractor shall take photographs 
and/or videos of the site in order to establish the original conditions of 
the site.  A duplicate set shall be made and submitted to the Government 
for its files.  Upon completion and prior to the final acceptance of the 
contract work, the Contractor shall restore the area to its original 
condition. 

 
1.11 (DELETED) 
 
1.12 WORKING DIRECTIVES 
 
1.12.1 Working Hours 
 

All work shall be performed between the hours of 0730 to 1600 HST, Monday 
through Friday.  No work shall be accomplished on Saturdays, Sundays, and 
all federal holidays, without written permission from the Contracting 
Officer.  Such written permission shall be available at the jobsite at all 
times during construction. 

 
1.12.2 Occupancy 
 
Dwelling units will be occupied during the time of construction.  At times, 
and as directed by the Contracting Officer, the Contractor will be required 
to deviate from the approved schedule to accomplish work out of sequence for 
the occupants' convenience.  The Government reserves the right to reschedule 
the particular set of dwelling units at a later date.  

 
1.12.3   Availability of Work Areas 
 
There are no restrictions to the number of transformers and building 
clusters that the Contractor may be concurrently working on.  However, once 
the work has started at a building cluster and transformer site, the 
Contractor shall continue performance at that site through each workday 
until completion, except for lunch periods and other normal breaks.  The 
Contractor shall ensure that all required materials and equipment are on 
hand, including adequate work force before starting work.  Work stoppage 
will not be permitted without the approval of the Contracting Officer.  
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1.12.4   Notification of Occupants 
 

a.  The initial notification of the occupants, including their 
responsibilities, will be accomplished by the Aliamanu Area Family 
Housing Office.  

 
b.  After the Schedule has been approved, the affected occupants shall 

be notified by the Contractor of the date and time work will begin 
in that area and to remove or safeguard their valuables and 
personal effects. 

 
c.  The Contractor shall by letter notify each dwelling unit a minimum 

of seven (7) calendar days prior to commencement of work in that 
area.  This notification shall include the time, the date, and any 
pertinent changes to the progress chart or any special requirements 
approved by the Contracting Officer.  If the scheduled work is 
delayed for any cause, the affected occupants shall be notified 
immediately in writing by the Contractor, and they shall be 
notified again in writing by the Contractor prior to the 
commencement of rescheduled work.  The Contractor shall include the 
following information in all delay and rescheduling notices:  

 
(l)  Title of Contract  
(2)  Originally Scheduled Date of Work  
(3)  Cause of Delay  
(4)  Rescheduled Date of Work  
(5)  Family Housing Office Point of Contact  
(6)  Family Housing Office Telephone  
(7)  Contractor's Point of Contact  
(8)  Contractor's Name and Telephone  

 
1.13 FINAL INSPECTION AND ACCEPTANCE 
 

The Contractor shall give the Contracting Officer, a minimum of fourteen 
(14) calendar days advance notice prior to final inspection of each 
transformer cluster for acceptance by the Contracting Officer. The 
Contractor upon notification by the Contracting Officer shall promptly and 
satisfactorily correct all deficiencies found on final inspection. 

 
1.14 USE OF PRODUCTS CONTAINING RECOVERED MATERIALS 
 

Recovered materials are materials manufactured from waste material and 
byproducts that have been recycled or diverted from solid waste. The 
Contractor shall give preference to products containing recovered material 
when price, performance, and availability meet project requirements. A 
listing of products, including the recommended recovered material content, 
is provided by the Environmental Protection Agency at 
http://www.epa.gov/cpg/products.htm. Only those products having recovered 
material content equal to or greater than EPA guidelines shall be used to 
meet this requirement. 

 
PART 2 PRODUCTS. (NOT APPLICABLE) 
 
PART 3 EXECUTION (NOT APPLICABLE) 
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